


SCALE

1. PATCH, SAND AND PRIME ALL FLAWS IN REMAINING EXISTING WALL SURFACES PRIOR TO PAINTING OR INSTALLATION OF WALLCOVERING.
2. PREPARE ALL FLOOR SURFACES TO A SMOOTH AND EVEN FINISH TO RECEIVE NEW FLOORING MATERIAL.
3. PREPARE ALL WALL SURFACES AS REQUIRED FOR A SMOOTH AND EVEN FINISH TO ACCEPT NEW MATERIAL.
4. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS AT THE JOB SITE BEFORE COMMENCING WORK AND SHALL REPORT ANY DISCREPANCIES TO CREATIVE ENERGY IMMEDIATELY.
5. CONTRACTOR TO VERIFY ANY SLAB VARIATIONS AND ADVISE ARCHITECT OF SITE CONDITION PRIOR TO START C'F FRAMING.
6. CONTRACTOR SHALL FURR-OUT ANY CORE WALLS AND COLUMNS AS REQUIRED TO RECEIVE ELECTRICAL / TELEPHONE / DATA OUTLETS AS PER PLANS.
7. CONTRACTOR TO X-RAY CONCRETE SLAB PRIOR TO CORING FOR ANY NEW ELECTRICAL, MECHANICAL OR PLUMBING WORK, IF REQUIRED.
8. CONTRACTOR TO PATCH AND REPAIR GYPSUM BOARD AT ALL REMAINING SILL, SOFFIT AND COLUMN LOCATIONS WHERE DAMAGED OR WHERE DEMOLITION HAS OCCURRED.
9. ELECTRICAL AND MECHANICAL SHALL BE DESIGN BUILT. CONTRACTOR SHALL COORDINATE WORK WITH BUILDING ENGINEER.
10. PATCH & REPAIR CARPET WHERE DEMO OCCURS. CARPET TO MATCH EXISTING. SEE FINISHES, SHEET A-4.
11. EXISTING SINK AT LOUNGE 506 TO RECEIVE CHROMONITE #S-46LP 4.6 KW INSTANTANEOUS WATER HEATER.

A	ISSUED FOR BID	10.29.03	
REVISION #	SUBMISSION	DATE	
ST. EDMUNDS CHURCH NURSERY SCHOOL 2975 HUNTINGTON DR. SAN MARINO, CA			
 Creative Energy architecture and interiors 61 East Colorado Boulevard Suite 200 Pasadena California 91105 phone 626.304.0505 fax 626.304.0715			
DRAWING TITLE			
NEW CONSTRUCTION			
SEAL	DATE: 10.20.03	PROJECT NO: XXX	
		SCALE: 3/8"=1'-0"	
		DRAWING NUMBER	REVISION
	A-1	A	